App F IX 4

1946 47
(ml)

File No 39-46
Serial Nos 46, 47

Previous References
ml 40 45 (5-b)

Later References
ml 43-48 (27, 28)
GM 17-54-1, 2, 5

GENERAL AND REVENUE SECRETARIAT

Serial Nos
two

Part B for

SUBJECT

Estimate for Rs 1,16000 for constructing 1st floor over the front Row of the city new Gen! market

Bangalore city.

R 12467-69 dt 13-3-47

ms — ml comm^n
Bilore city
Ch Engr for RHB.
Comptroller to for
Ch. Sanctions are —

Serial No

From the Municipal Comr of the
A2-C 1153/44 dated 14-10-46
Requests sanction to the estimate for
the construction of the I floor to the
City Market, Bangalore City, and to
entrust the work to Messrs N
Munivenkatappa and S Venkatarao,
Contractors at the lowest tenders rates
(each to be given one unit of the
first floor).

2) A draft letter calling for the
estimate and the tenders, is sent up

for
issue

7/11/46

To the Municipal Comr
Bangalore
No 5[illegible]/14 dated 12-11-46
calls for the above estimate

From the Municipal Comr of the city
A2 C 1153/44 dated 15-1-1947

This an estimate amounting to Rs 1,16,000-
for the construction of the first floor to the
City Market, Bangalore city, and adds that
the cost would be met out of the lump sum
grant of Rs 80,000/ under "Buildings original"
in the current year Budget of Bangalore
City Municipality.

NOTE—Contn Sheet

File No 29405 of 194 | General and Revenue Secretariat

Serial No

3) The estimate and the tenders will be sent to the Chief Engineer for Roads and Buildings, for scrutiny and remarks, in the first instance

for personal inspection

The 17/1/47 4) the file to the C-E for R&B for scrutiny & to obtain his acceptance of the Tenders

Received 17/1/47

594 24-1-47

DEPUTY SECRETARY'S OFFICE DATE 23-1-47 BANGALORE

Dated 25/1/47

Memo No 152/46-47 dt 21 1 47

Forwarded unofficially with compliments to the Chief Engineer for Roads & Buildings for favour of Scrutiny of the Estimate & for opinion regarding the acceptance of the tenders very early

By order,

21/1/47

for Revenue Secretary to Govt

Bill No 21/1/47 Rs 246/42

UO No 292 1947

REVENUE SECTION No I 1947

The Resolution to entrust one work each to M/s M Munivenkatappa & M S Venkatappa at the lowest tender rates, may be sanctioned

The Estimate is scrutinised & returned

Rev Secy asc

Dft for approval 28/1/47

Dft for approval 27/1/47

814—GPB—15 000—20 7 46

2940

a) Send with a draft G.O. sanctioning the estimate for Rs 1,16,000 2) and apportion the distribution of the work between two contractors.

3/3/47

q) The draft G.O. may be approved

4/3/47

11 MAR 1947
GN & REV

EDUCATION SECRETARY
No. 6708
4/3

FOR EDUCATIONAL P E
Date 4/3
No. 5733

EDUCATION SECRETARY
No. 189
Date 10/3

10) For approval

Chemistry for Ed
rp 14

10/3

10/3/47

14 143

Issue advice

11/3/47

To MM Cos
C & AG
Accountant
1267 d 13-3-47
Sanctions

(1)

Bangalore City Municipality

SECRETARIAT 2940 22 OCT 1946 G BRANCH

No A2 C 1183/44 Ml 39-46-46 MUNICIPAL OFFICES,
Encl one *Bangalore* 14th Oct 1946
FROM

SAFI DARASHAH, ESQ, B A
MUNICIPAL COMMISSIONER,
BANGALORE CITY

To

J B Mallaradhya, Esq , M A ,
Secretary to the Government of Mysore,
Revenue Department, Bangalore

Subject - Construction of 1st floor to the City Market, Bangalore City

SIR,

I have the honour to state that as per instructions conveyed by the Government in their letter No L 1646-Ml 40-45-5 dated 3rd September 1945, fresh tenders were again called for in connection with the above work on 20th February 1946 Five tenders for the work were received, and out of these the lowest tender was of Mr N Munivenkatappa, amounting to Rs 1,16,026 against the previous tender of Rs 1,26,694 resulting in a reduction of Rs 10,668/-

2 The Managing Committee resolved on 6th March 1946 that Mr N Munivenkatappa the lowest tenderer might be given one wing of the construction of 1st floor to the City Market, and that the construction of the other wing be given to Mr S Venkatappa at the lowest tendered rate, if the latter agrees to take up the work

3 This resolution of the Managing Committee was placed before the Council, with some additional information given by the Municipal Engineer in respect of deciding the tender as resolved by the Managing Committee The Council in their meeting held on 17-9-1946 resolved that the work may be entrusted to Messrs N Munivenkatappa and S Venkatappa at the lowest tendered rates (each to be given one wing of the 1st floor) (copy enclosed)

4 The estimate amount as per rates provided

comes up to Rs 31,152 for one wing and as per schedule of rates for 1945-46, the estimate works up to Rs 44,472 for one wing The lowest tendered amount is Rs 58,013, and thus the percentage of increase over the estimate prepared as per schedule will be about 30%

5 This increase of 30% is not much considering the peculiar and straightened circumstances under which the construction of 1st floor to the City Market has to be carried out In this connection it has to be stated that the cost of materials has again gone up very high due to the skilled workmen (like stone-cutters and brick-makers) leaving Bangalore for other places where huge projects have been taken up

6 In these circumstances, I request you to kindly accord sanction to the estimate and approval to the selection of Contractors as resolved by the Municipal Council

I have the honour to be,
Sir,
Your most obedient servant,

Municipal Commissioner

Forwarded with compliments

Honorary President

hsr/-

Proceedings of the meeting of the Municipal Council dated 17-9-1946

Urgent Subject No 6

Council resolution dated 7-3-1946 referring the opinion of the Managing Committee dated 6-3-1946, re entrusting the work of the construction of the first floor to the City Market to Messrs N Munivenkatappa and S Venkatappa at the lowest tendered rates of the former to the Municipal Engineer for details Also Municipal Engineer's report regarding the same

---

Resolution - The work may be taken up and distributed between Messrs N Munivenkatappa and S Venkatappa at the lowest rates of the former, as per previous resolution of the Managing Committee dated 6-3-1946

Sd/- P Sivashankar,
Hon President

(Copy)

Municipal Commissioner

No d 5814 & 12 11 46

To

The Municipal Engr
Bangalore city

Subj:- Construction of I floor to the city
Market, Bangalore city-

Sir,

With reference to your letter no
AS-C 1883/46 dt 14-10-46 on the
above subject, I am directed to
request you to forward very early
the estimate for the above work, based
on the lowest tendered rates of
Tex N Muniventkata Rao; Contractor
2) The tenders and specifications

5

Comparative statement - May above
submitted to you with information.
Regard to the source for making
the respective during the current
year

Yours truly
for
9/11/46

6

Bangalore City Municipality

No A2 C 1183/44
Encl Estimate with Tender file

MUNICIPAL OFFICES
Bangalore 15th Jany 1947

FROM

SAFI DARASHAH, Esq, B A,
MUNICIPAL COMMISSIONER,
BANGALORE CITY



To

J B Mallaradhya, Esq , M A ,
Secretary to the Government of Mysore,
Revenue Department, Bangalore



Sub - Construction of 1st floor to the City Market, Bangalore City

---

SIR,

With reference to your letter No L 5814 dated 12-11-1946 re the above subject, I have the honour to forward herewith an estimate for the above work, as desired together with the tender file

2 The cost of the work will be met out of the lumpsum grant of Rs 80,000/- provided in the budget under 'Buildings original' during the current year

I request that sanction of Government may be obtained very early in this respect as the work has to be taken on hand immediately

I have the honour to be,
Sir,
Your most obedient servant,

Municipal Commissioner

Forwarded with compliments,

Honorary President

hsr/-

G R S App F VI—G 2]

SUBJECT

Diary No of letter replied to

General and Revenue Secretariat

( )

the *194*

Date of issue 13/3/ 194)

Signed by Mr G Rao

May this be—

(i) printed ?

(ii) treated as a Standing Order ?

(iii) published in the Gazette English Part ?

(iv) translated ?

(v) placed at the disposal of the Press ?

(vi) published in the Gazette Kannada Part ?

Section

File No 39—46

Serial No 47

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— ~~The office~~ Letter no L 6646 to the Tahsildar City M1 40-45-6 dated 3-9-45, advising that fresh tenders may be called for for constructing urinals in the city New Market—Bangalore city, ~~after 3 or 4 months~~ sometime hence

2) Correspondence ending with letter No A2-c 1853/46 dated 15-1-47 from the Municipal Town, Bangalore City, stating that in response to the fresh tenders for the above work called for on 20-2-46, five tenders were received and out of these, the lowest tender was that of Mr VP Munivenkatappa, Contractor, for

Rs 1,16,026, and requesting, in the circumstances stated, sanction to the estimate for Rs 1,16,000- for the above work, based on the lowest tendered rates of the said contractor and 2) to the said work being distributed between Messrs N Munivenkatappa and S Venkatappa at the lowest tendered rates (each to be given one wing of the first floor) as resolved by the Municipal Council at its meeting held on 17-8-1946

3) W.O. Note No 292 dated Order No - 1-3-47 from the Chief Engineer for Roads & Buildings returning the above estimate duly scrutinised for Rs 1,16,000- and recommending sanction to the resolution of the City Municipal Council to entrust the proposed building one wing each to Messrs N Munivenkatappa and

List of Enclosures

Copied by

Examined by [illegible]

and S Venkatēśha, at Contractors, at the lowest tendered rates

---

a^ 12467-9
Order No dated 13/3/47

Sanction is accorded to the estimate for Rs 1,16000- as submitted by the Chief Engineer for Roads & Buildings, for constructing the first floor over the front row of the city New General Market, Bangalore city

2) Sanction is also accorded to the Resolution dated 17-4-46 of the city Municipal Council to distribute the above work between Messrs M Munivenkatēśha and S Venkatēśha Contractors at the lowest tendered rates by the former Contractor.

The cost of the work will be met out of the lumpsum grant of Rs 80,000- provided under "Buildings original"

in the Current Years Budgeting the

Bangalore City Municipality

John Revenue Key

Budget The Mu. Com. Bglre city C with
Estimate Executive
" C-E for Roads Buildings
" Comptroller to Govt

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

Read -

Letter No L 1646 M1 40-45-6 dated 3rd September 1945 to the Municipal Commissioner, Bangalore City, directing that fresh tenders may be called for for constructing upstairs to the City New Market - Bangalore City, sometime hence

2) Correspondence ending with letter No A2 C 183/44 dated 15th January 1947 from the Municipal Commissioner, Bangalore City, stating that, in response to the fresh tenders for the above work called for on 20th February 1946, five tenders were received and out of these, the lowest tender was that of Mr N Munivenkatappa, Contractor, for Rs 1,16,026, and requesting, in the circumstances stated ~~xx~~ sanction (1) to the estimate for Rs 1,16,000 for the above work, based on the lowest tendered rates of the said contractor, and (2) to the said work being distributed between Messrs N Munivenkatappa and S Venkatappa, at the lowest tendered rates (each to be given one wing of the First floor) as resolved by the Municipal Council at its meeting held on 17th September 1946

3) U O Note No 292 dated 1st March 1947 from the Chief Engineer for Roads and Buildings returning the above estimate duly scrutinised for Rs 1,16,000, and recommending sanction to the resolution of the City Municipal Council to entrust the construction of one wing each of the proposed building to Messrs N Munivenkatappa and S Venkatappa, contractors, at the lowest tendered rates

ORDER NO L 12467-9 Misc 39-40-47

Bangalore, dated 13 March 1947

Sanction is accorded to the estimate for ~~Rxxxxx~~ Rs. 1,16,000, as ~~xxxxxxxxx~~ scrutinised by the Chief Engineer for Roads and Buildings, for constructing the First Floor over the front row of the City New General Market, Bangalore City

2) Sanction is also accorded to the resolution dated 17th September 1946 of the City Municipal Council to distribute the above work between Messrs N Munivenkatappa and S Venkatappa, Contractors, at the lowest rates tendered for the above work by the former

The cost of the work will be met out of the lumpsum grant of Rs 80,000 provided under "Buildings original" in the current year's Budget of the Bangalore City Municipality

For Secretary to Government,
Revenue Department

To -

The Municipal Commissioner, Bangalore City with estimate and tenders
The Chief Engineer for Roads and Buildings
The Comptroller to Government